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SCHEDULE OF CHANGES

1. The purpose of this amendment is to correct administrative errors / omissions in Sections K and L.

2. In addition, this amendment serves as notification that the US NDC source code is now available for
viewing in the classified library. Procedures for viewing the classified library are discussed in Section L
paragraph 2.1.4.2.

3. The date/time of response due is hereby extended until 1200 (Noon) on Monday, 28 June 2004.

The following clauses are changed in Section K:
AFMC 5352.215-9007 USE OF NON-GOVERNMENT ADVISORS (AFMC) (Nov 1998)

(a) Offerors are advised that technical and cost/price data submitted to the Government in
response to this solicitation may be released to non-Government advisors for review and analysis. The
non-Government advisor support will be provided by:

Name of firm(s)

Command Technologies, Inc.
Innolog

ARINC

Booz Allen Hamilton, Inc.

(b) Offerors shall complete paragraph (b)(2) or provide written objection to disclosure as indicated
in paragraph (b)(1). If the offeror objects to disclosure of a portion of the proposal, the consent in (b)(2)
should be provided for the remainder of the proposal.

(1) Any objection to disclosure:

(i) Shall be provided in writing to the contracting officer within 10 days of RFP
issuance; and

(i) Shall include a detailed statement of the basis for the objection. The detailed
statement shall identify the specific portions of the proposal the offeror objects to disclosure to non-
Government advisors. (2) | understand technical and cost/price data submitted to the Government in
response to this solicitation may be released to non-Government advisors. | consent to release of any
(unless objection is provided in (b)(1) above) proprietary, confidential, or privileged commercial or
financial data provided by the firm(s) named below in response to this solicitation, to nhon-Government
advisors for review and analysis:

Firm:
Name (individual authorized to commit firm):
Title:

Date of Execution:
<end of clause>

The following clauses are changed in Section L:

L100 INFORMATION TO OFFERORS (ITO) AND INSTRUCTIONS FOR PROPOSAL PREPARATION
(Dec 2003)

1.0 Program Structure and Objectives

1.1. Budget/Funding Information
1.1.1  The program/budget funding profile for planning is:

Fundingtype FYO04 FYO5 FYO06 FYO7 FYO08 FYO09 Total
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3400 (O&M) 02M 20M 20M 20M 20M 20M 10.5M (CLINS 0001-0006)
3600 (R&D) 05M 25M 25M 25M 25M 25M 13.0M (CLINS 0007-0011)

Note: During the Phase 2 contract, the value of the Engineering & Scientific Support/Studies CLIN
was approximately 8% of the R&D effort.

1.1.2 The technical effort and the schedule effort shall conform to the funding available, by fiscal year, in
order to be considered eligible for award. The offeror shall phase its technical/schedule effort accordingly.

1.2 Integrated Product Development (IPD)

1.2.1 The Government is implementing a streamlined approach based on Integrated Product
Development (IPD) for this US NDC Phase 3 program effort. This approach provides flexibility to the
offeror in planning and executing an effective effort while giving the Government greater visibility into this
effort. Two of the major features of this approach are reviewed below.

1.2.2 The first major feature addresses planning the contract work effort and preparing the contract
documentation. The Government's solicitation provides the offeror a Model Contract (Sections A - K),
Section L (ITO), Section M (Evaluation Factors For Award), Performance Requirements, Statement of
Objectives (SOO), Preliminary Work Breakdown Structure (PWBS), Applicable Documents (including
Technical Requirements Document (TRD)), Contract Data Requirements List (CDRL), and Contract Line
Item Numbers (CLINS). Based on the solicitation requirements, the offeror shall submit a proposal a
completed Model Contract, Contract WBS (CWBS), a performace-based Statement of Work (SOW),
Applicable Documents, Integrated Master Plan (IMP), Integrated Master Schedule (IMS), enhanced
CDRL, and Contract Line Items (CLINs), in accordance with (IAW) the detailed proposal preparation
instructions found in this solicitation.

1.2.3 The IMP expands on the CWBS, its dictionary, and the SOW tasks, and establishes, by key events
and selective narratives, the significant accomplishments and corresponding accomplishment criteria for
both the products and processes necessary to accomplish the effort. Selected narratives should be
included to explain where in the process the criteria apply. The IMP will be placed on contract. The IMS
supports the IMP and shows the schedule of tasks necessary to achieve each significant
accomplishment. The IMP and IMS will be used to track the progress of the effort, based heavily on the
accomplishment criteria, which serve as measures of progress. Detailed instructions for preparation of the
IMP and IMS are given below.

1.2.4 The second major feature of the IPD approach is the use of Integrated Product Teams (IPTs) to
implement the event-driven plan described above. This approach involves a teaming of Government and
contractor functional disciplines to integrate and concurrently apply all necessary processes to produce
effective and efficient products that satisfy mission requirements.

2.0 General Instructions for Proposal Preparation

2.0.1 This section of the ITO provides general guidance for preparing proposals as well as specific
instructions on the format and content of the proposal. The offeror's proposal shall include all data and
information requested by the ITO and shall be submitted IAW these instructions. The proposal shall be
compliant with the requirements set forth in the Statement of Objectives (SOO), System Requirements
Document (SRD), Contract Data Requirements List (CDRL), and Model Contract. Non-conformance with
the instructions provided in this ITO may result in an unfavorable proposal evaluation.

2.0.2 The proposal shall be clear, concise, and include sufficient detail for effective evaluation and for
substantiating the validity of stated claims. The proposal should not simply rephrase or restate the
Government's requirements but rather shall provide convincing rationale to address how the offeror
intends to meet these requirements. Offerors shall assume that the Government has no prior knowledge
of their facilities and experience. The Government will base its evaluation on the information presented in
the offeror's proposal. Oral presentations of the offeror's proposal will not be required.
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2.0.3 Elaborate brochures or documentation, binding, detailed art work, or other embellishments are
unnecessary and are not desired.

2.0.4 The proposal acceptance period is specified in Section A of the model contract/solicitation. The
offeror shall make a clear statement in Section A of its proposal documentation volume that the proposal
is valid until this date.

2.0.5 Contractual Commitment. The offeror shall include all proposed work effort described in its proposal
in the SOW or other contractually binding document. NOTE: All objectives proposed by the offeror shall
be evaluated and may, at the government's discretion, be incorporated contractually.

2.0.6 Discrepancies

If the offeror believes that the requirements in these instructions contain an error, omission, or are
otherwise unsound, the offeror shall immediately notify the CO in writing and provide supporting rationale.
The Government reserves the right to award a contract based on initial proposals, as received, without
discussion.

2.0.7 IAW FAR Subpart 4.8, Government Contract Files, the Government will retain one copy of all
unsuccessful proposals. Unless the offeror requests otherwise, the Government will destroy extra copies
of such unsuccessful proposals.

2.1 General Information

2.1.1 Point of Contact

The Contracting Officer (CO) is the sole point of contact for this acquisition. Address any questions or
concerns you may have to the CO. Written requests for clarification may be sent to the CO at the address
located in Section A of the model contract/solicitation.

2.1.2 Award Notice
The CO will notify unsuccessful offerors IAW FAR 15.5, Preaward, Award, and Postaward Notifications,
Protests, and Mistakes.

2.1.3 Debriefings

The CO will notify offerors of any decision to exclude them from the competitive range, whereupon they
may request and receive a debriefing IAW FAR 15.505, Preaward Debriefing of Offerors. Unsuccessful
offerors within the competitive range may request and receive a debriefing IAW FAR 15.506, Postaward
Debriefing of Offerors. Offerors desiring debriefing shall make their request IAW the requirements of FAR
15.505 or 15.506, as applicable.

2.1.4 Reference Library

2.1.4.1 Unclassified Electronic Library

A reference library has been established containing the draft solicitation, its attachments, and other
documents for information purposes.

This library is located on the web at URL: <http://www.pixs.wpafb.af.mil/pixslibr/NDC3/NDC3.asp>.
The point of contact for the library is set forth on the US NDC Phase 3 Program PIXS web site.

The library will be available 24 hours per day 7 days per week until the established proposal due date.

2.1.4.2 Classified Library Procedures

A classified electronic library will be located in Room BS300, Bldg 989, Patrick AFB, FL. Listed below are
procedures that will be followed by those who wish to have access to the classified electronic library. The
library contains classified Security Classification Guides and other classified documents related to the US
National Data Center program.

a. All personnel wishing to gain access to the classified electronic library MUST possess, as a
minimum, a valid SECRET clearance.
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b. All persons must have a valid visitor authorization letter (VAL) on file with the Detachment 3
Security Manager prior to the visit. The VAL must contain full name, social security number, date of birth,
place of birth, clearance level, date of clearance, type of clearance (SSBI, SBPR, NAC, etc.), and
organization that granted clearance. The VAL will be faxed to Al Kinard at (321) 494-9837.

c. After the VAL has been sent, an appointment must be made to view the electronic library. No
one will be given access to the library without an appointment. Appointments will be given in one hour
increments from 0900-1100 and 1300-1600, Monday through Thursday. Appointments will be requested
electronically through the Contracting Officer: Nancy.Williamson@patrick.af.mil.

d. Personnel viewing the classified electronic will be escorted whenever they leave room BS300.
Contractor personnel are in building 989 to view the contents of the classified electronic library, nothing
else.

e. Contractors will not access any computer system while in bldg 989 except that which is
appointed in room BS300 which is to be used explicitly for the source selection.

f. Contractors will not have access to any safe while in bldg 989.

g. Contractors will not be given access to any classified material other than that specifically
designated as necessary for the source selection.

h. All unauthorized electronic devices are prohibited in building 989 to include: cell phones,
pagers, personal data assistants, thumb drives, or any other recordable media.

i. All notes will be submitted to the Detachment Security Manager for classification determination.

Failure to comply with any of the above procedures will be grounds for removal from building 989. After a
second violation of the above procedures, individuals will be denied access to building 989.

2.2 Surveys, Capability/Capacity Reviews, and Site Visits. Surveys, capability/capacity reviews, and site
visits may be conducted at the offeror's facility(s); these may be conducted by any, or all, of the following:
the Source Selection Evaluation Team (SSET), Defense Contract Management Agency (DCMA), Defense
Contract Audit Agency (DCAA), or other Government organizations.

2.3 Proposal Organization/Number of Copies/Page Limits/Formatting

The offeror shall prepare the proposal as set forth in the Proposal Organization Table (Table 2.3 below).
The titles and contents of the volumes shall be as defined in this table. All of the volumes shall be within
the required page limits and submitted in the number of copies specified in Table 2.3. The attachments
identified in the table shall be separately bound in three-ring, loose-leaf binders, as necessary. The
contents of each proposal volume are described in the ITO paragraph as noted in the table below.

Table 2.3 - Proposal Organization

VOLUME ITO Paragraph Number VOLUME TITLE COPIES Hard/ Electronic PAGE
LIMIT

I 3.0 Executive Summary 2/4 2

I 4.0 Mission Capability 2/4 200

Il Addendum 2.3.3 Classified Information 2/4 Included in Volume I
i 5.0 Cost/Price 2/4 No Limit

I\ 6.0 Contract Documentation 2/4 No Limit

\% 7.0 Relevant Past and Present Performance 2/4 Limit to ten (10) past/

present contracts per prime contractor/ subcontractor. Page limit per contract: 4

2.3.1 Page Limitations
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Page limitations shall be treated as maximums. If exceeded, the excess pages will not be read nor
considered in the evaluation of the proposal and (for paper copies) will be returned to the offeror as soon
as practicable. Page counts shall commence at the first page of each volume that contains printed
material. Excess pages will be removed from the back of that proposed volume. Page limitations shall be
placed on responses to Evaluation Notices (ENs). The specified page limits for EN responses will be
identified in the letters forwarding the ENs to the offerors. When both sides of a sheet display printed
material, it shall be counted as 2 pages. Each page shall be counted except the following: cover pages,
tables of contents, indexes, tabs, glossaries.

2.3.2 Cost or Pricing Information

All cost or pricing information shall be included ONLY in the Cost/Price volume and Contract
Documentation volumes. Cost trade-off information, work-hour estimates, and material kinds and
guantities may be used in other volumes only as appropriate for presenting rationale for alternatives or
design and trade-off decisions.

2.3.3 Classified Information

Where classified information is required in the proposal response, it shall be provided as a classified
supplement and bound in a single classified addendum to the Mission Capability volume. No proposal
volume shall contain classified information except for the Volume 1l Addendum entitled "Classified
Information”. Each entry in the classified addendum shall be referenced to the proposal volume, page
number, and paragraph number to which it applies. Similarly, a reference shall be placed in the
unclassified volume where the classified insert applies, giving the page and paragraph numbers within the
addendum where it can be found. Binding shall conform to the same directions as those given for
unclassified portions of the proposal. The classified addendum shall be separately bound with an
applicable security designation color cover, conforming to the DD Form 254, Contract Security
Classification Specification, and the Security Classification Guide provided in this solicitation. Pages in
the classified addendum shall be included in the page count for the applicable volume.

2.3.4 Cross Referencing

2.3.4.1 To the greatest extent possible, each volume shall be written on a stand-alone basis so that its
contents may be evaluated with a minimum of cross referencing to other volumes of the proposal.
Information required for proposal evaluation, which is not found in its designated volume, will be assumed
to have been omitted from the proposal. Cross-referencing within a proposal volume is permitted where
its use would conserve space without impairing clarity.

2.3.4.2 The offeror shall provide a cross reference matrix indicating, by ITO, SOO, and/or System
Requirements Document (SRD) paragraph number; CLIN, and/or CDRL number, the corresponding
volume and proposal paragraph number which addresses the referenced item.

2.3.5 Indexing, Tables of Contents, and Tabs
Each volume shall contain a more detailed table of contents to delineate the subparagraphs within that
volume. Tab indexing shall be used to identify sections.

2.3.6 Glossary of Abbreviations and Acronyms

Each volume shall contain a glossary of all abbreviations and acronyms used and an explanation for
each.

2.3.7 Page Size and Format

2.3.7.1 The limitations set forth below shall apply to both electronic and hardcopy proposals.

2.3.7.2 Page size shall be 8.5 x 11 inches, not including foldouts. Pages shall be single spaced with 1.5

line spacing. Except for the reproduced sections of the solicitation document, the font size shall be no
less than 12. Tracking, kerning, and leading values shall not be changed from the default values of the
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word processing or page layout software. Margins shall be at least 1 inch on the top and bottom and each
side. Pages shall be numbered sequentially by volume. These page format restrictions shall also apply to
responses to ENs.

2.3.7.3 Foldouts

Legible tables, charts, graphs, and figures shall be used wherever practical to depict organizations,
systems and layout, implementation schedules, plans, etc. These displays shall be uncomplicated, legible
and shall not exceed 11 by 17 inches in size. Foldout pages shall fold entirely within the volume, and
each 8.5 x 11 surface of a foldout shall be counted as a separate page. Foldout pages may only be used
for large tables, charts, graphs, diagrams, and schematics - not for pages of text. For tables, charts,
graphs, and figures, the text shall be no smaller than 12 font.

2.3.8 Binding and Labeling

Each volume of the proposal should be separately bound in a three-ring loose leaf binder which shall
permit the volume to lie flat when open. Staples shall not be used. A cover sheet should be inserted in
each book, clearly marked with the volume number, title, copy number, solicitation identification, and the
offeror's name. The same identifying data should be placed on the spine of each binder. All unclassified
document binders shall have a color other than red or other applicable security designation colors. Apply
all appropriate markings including those prescribed IAW FAR 52.215-1, Instructions to Offerors-
Competitive Acquisition, paragraph (e), Restriction on disclosure and use of data, and 3.104-4,
Disclosure, Protection, and Marking of Contractor Bid or Proposal Information and Source Selection
Information.

2.4 Electronic Offers

For electronic copies, indicate on each diskette or CD-ROM the volume number and title. Use separate
files to permit rapid location of all portions (to include exhibits, annexes, and attachments, if any) of the
proposal. All classified information shall be provided on a separate diskette/CD-ROM. No other proposal
diskette/CD-ROM shall contain classified information. Use IBM-compatible, virus-free 3.5 inch high
density diskettes with the "read only" notch open or CD ROMs. Each volume shall be on a different
diskette or in separate directories on a CD-ROM. If files are compressed, the necessary decompression
program must be included. The electronic copies of the proposal shall be submitted in a format readable
by Microsoft (MS) Word 97, MS Excel 97, MS-Project 97, and MS-Power Point 97, as applicable.

2.5 Proposal Distribution
Reserved

2.5.1 The "original" proposal copy shall be identified. All hard copies and two electronic copies of the
proposal shall be addressed to the Contracting Officer and mailed to:

Detachment 3, Aeronautical Systems Center
ATTN: Ms. Nancy Williamson, Contracting Officer
1030 South Highway A1A

Patrick AFB FL 32925-3002

2.5.2 Send one electronic copy to the offeror's Administrative Contracting Officer (ACO). Advise the ACO
that the proposal should be treated as "Source Selection Information-See FAR 2.101 and 3.104" and "For
Official Use Only".

2.4.3 Send one electronic copy to the offeror's servicing DCAA office. Advise DCAA that the proposal
should be treated as "Source Selection Information-See FAR 2.101 and 3.104" and "For Official Use
Only".

3.0 Instructions for Preparation of Volume | - Executive Summary

3.1 Narrative Summary
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The offeror shall provide a concise narrative summary of the entire proposal, to include significant risks,
and a highlight of any key or unique features. Exclude all cost/price information from the Executive
Summary volume. The salient features discussed should tie in with the evaluation factors and subfactors
set forth in Section M, Evaluation Factors For Award. Material presented in the Executive Summary
volume shall not be considered as meeting the requirements for any portions of other volumes of the
proposal nor shall it be evaluated.

3.2 Table of Contents
The offeror shall provide a master table of contents of the entire proposal.

4.0 Instructions for Preparation of Volume Il - Mission Capability Volume

4.1 General

The Mission Capability volume shall be specific and complete. Legibility, clarity, and coherence are very
important. Proposal content will be evaluated against the Mission Capability subfactors set forth and
defined in Section M, Evaluation Factors For Award. Using the instructions provided below, provide as
specifically as possible the actual methodology to be used for accomplishing/satisfying these subfactors.
All requirements specified in the solicitation are mandatory. The offeror, via proposal submission,
represents that it will perform all requirements specified in the solicitation (also see paragraph 2.0.5
above). Do not merely reiterate the objectives or reformulate the requirements specified in the solicitation.

4.2 Format and Specific Content
4.2.1 Mission Capability and Proposal Risk
4.2.1.1 Mission Capability and Proposal Risk shall be addressed in the Mission Capability volume.

4.2.1.2 The offeror shall provide its proposed approach to meet the requirements of each Mission
Capability subfactor. Also discuss the risks in the proposed approach in terms of mission
capability/performance, cost, and/or schedule.

4.2.1.3 Address Proposal Risk by identifying those aspects of the proposal that involve Mission Capability
subfactor and/or schedule risk and/or cost risk and classify each IAW AFFARS 5315.305(a)(3)(B),
Proposal risk. Provide the rationale for each risk and risk rating, to include quantitative estimates of the
impact on cost, schedule, and performance. Describe the impact of each identified risk in terms of its
potential to interfere with or prevent the successful accomplishment of other contract requirements (e.g.,
SOW or specification requirements). Suggest a realistic "work-around” or risk mitigator for identified risks
that will eliminate or reduce risk to an acceptable level. Identify and classify any new risks introduced by
such risk mitigation.

4.2.2 Volume Organization

The Mission Capability volume shall be organized according to the following general outline:
Table of Contents

List of Tables and Drawings

Glossary

Cross Reference Matrix

Transition Subfactor

Total System Integration Responsibility Subfactor
System Engineering/Program Management Subfactor
System Performance Subfactor

Risk Matrix

4.2.3 Subfactor Proposal Requirements

4.2.3.1 Transition Subfactor
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Provide a transition plan that addresses procedures that the offeror will use to assure sufficient numbers
of skilled employees to assume responsibilities for all contract functions, ensure a successful transition
from the incumbent, and meet the requirements set forth in the SOO and SRD as well as the tasks
proposed in the offeror's SOW.

4.2.3.1.1 The plan shall contain the following information:

(1) Information required by FAR 52.222-46 (submit in Volume 1, Cost/Price).

(2) Plans for personnel retention, low turnover rate, and filling vacancies.

(3) Plans for ensuring personnel have the required clearances, certifications, qualifications, and
education at the beginning of the period(s) of performance.

(4) Management structure (organization chart), processes for controlling/managing/dispatching
personnel, quality control.

(5) Recruitment processes (incentives and benefits) for acquiring and retaining qualified
personnel and continued training process (Include a metric for vacancy rate.)

(6) Plans for limiting substitutions of qualifications to only exceptional situations during the period
of performance.

(7) Procedures to provide sufficient numbers of skilled employees to assume responsibilities for
all contract functions for a successful transition from the incumbents performing this work.

(8) Identify key personnel including, but not limited to program manager, deputy program
manager, chief engineer, the chief scientist, and personnel requiring hands on access to the operational
hardware.

(9)Identify positions that will participate in the transition by labor category.

(10)Include a detailed schedule for transition.

(11)Describe how you will provide personnel with appropriate clearances to meet the transition
period requirements.

4.2.3.2 Total System Integration Responsibility Subfactor

Discuss the approach for integration of prime contractor developed/maodified software and Government
provided third party software products into the US NDC system baseline. Provide Associate Contractor
Agreements (ACAS) or letters of intent with third party software developers/vendors.

4.2.3.3 Systems Engineering and Program Management Subfactor

Provide prime contractor and major subcontractor program organization structure and (discuss how it fits
into the corporate structure. Show key management positions, duties, and interface to Government
counterparts. Discuss proposed facilities and management between facilities. Discuss internal software
development processes, and provide examples of successful application. Provide the internal company
software configuration control plan, the internal company software quality assurance (QA) plan, and
internal data management plans, to include how data quality is managed. Describe planned approach,
methods, and procedures for maintaining and preserving current US NDC system performance
capabilities and its basic functions (capability to receive, process, archive, and report events of interest).
Describe method/methodology for meeting all SRD threshold (mandatory) requirements from the offeror's
System Specification (SS) and decomposed lower level SS requirements (Sub-System Specification
level) through a series of spirals. All threshold (mandatory) requirements identified in the SRD shall be
allocated to a spiral. Describe method/methodology for meeting any of the SRD objective (desirable)
requirements, both priority 1 and priority 2, in addition to the threshold requirements, through the series of
spirals. Appendix A to the SRD is for informational purposes only and is included to inform you of what
AFTAC has is mind today for future work and thus allows you to structure a team and proposal capable of
handling these future studys. Describe methods for meeting software and hardware qualification and
verification requirements (e.g., Functional Qualification Testing (FQT), Functional Configuration Audit
(FCA), Regression Testing, and Development Test (DT) and Operational Test (OT) at AFTAC and
Goodfellow AFB (or a combination thereof). The preliminary Software Development Plan and Software
Development Capability Evaluation (SDCE) will be used to evaluate the capability to manage, develop,
and integrate software required to satisfy the performance requirements and software testing (FQT). The
Software Development Plan shall include descriptions in managing system/application software,
operating system, sub-system software, support equipment software, simulator or trainer software,
support software, and mission planning software. Describe the approach to accomplishing software Test
and Evaluation (FQT and FCA). Describe the approach for conducting a joint test program utilizing Det 3
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and AFTAC personnel test crew. Describe, as a minimum: test organization, roles and responsibilities,
scope, test readiness review, test anomalies and/or deficiency reports and approaches/methodology for
resolutions, methodology for SRD and SS verification per Section 4 compliance. Provide a proposed SRD
that incorporates the threshold and objective requirements and proposed verification methods. The
proposed SRD, when accepted by the Government, shall be put on contract at the time of award.
Provide the methodology for resource allocation and management between the development and
sustainment efforts that ensure the operational US NDC system will meet mission requirements including
operational availability. The offeror shall include a training outline that addresses newly developed
software and/or new/replacement equipment. Provide the approach to accomplishing delta (difference
between Phase 2 and Phase 3) general familiarization training for operators and/or maintainers (AF Skill
Level 5). Provide the approach to accomplishing delta (difference between Phase 2 and Phase 3)
revisions to the current US NDC Technical Instructions (TIs) to ensure the accuracy and completeness of
Tls.

4.2.3.3.1 Technical Reviews and Audits: . The offeror shall submit plans for accomplishing technical
reviews and audits, along with supporting rationale for those events. .

4.2.3.3.2 Key personnel qualifications summary. Provide the following for key personnel:

Name:

Title:

Job Category/Level:
NOTE: Provide current and proposed category/level. Identify percentage of the individual's time that will
be dedicated to proposed program

Security Clearance:

Education:
NOTE: Provide college/university/degree/graduate degree/courses/year and professional
courses/title/year

Professional Experience Summary:
NOTE: Provide the number of years of experience in a particular field or area, particularly DoD acquisition
experience, together with years of experience with specific systems.

Specific Experience:
NOTE: Provide present job assignment and past job assignments

DoD Acquisition Experience:
NOTE: Provide number of years and description of experience

Professional Activities and Achievements:
Awards:
Significant Publications:
Professional Societies:
Specific On The Job Meritorious Achievements

4.2.3.4 System Performance Subfactor

Provide the prime contractor's Phase 3 Spiral structure. Discuss, in detail, software development activities
associated with Global Association (GA) tuning, Frequency-Waveform (fk) screening, and Knowledge
Base (KB) integration.

4.2.4 Contract Work Breakdown Structure (CWBS) and CWBS Dictionary

A PWBS for the US NDC Phase 3 program has been provided as an attachment to the solicitation. The
reference document for developing the WBS and dictionary is MIL-HDBK-881, Work Breakdown
Structure. The offeror shall develop a CWBS, and dictionary, which reflects its view of the contract effort.
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The CWBS shall serve as the framework for organizing the US NDC Phase 3 program to include in-
house, inter-divisional, subcontractor, and associate contractor activities. As a minimum, the offeror's
CWBS must include all elements identified in the WBS/CLIN/SOW Matrix at Attachment B. The offeror
may add or re-arrange the PWBS elements shown IAW its approach, but supporting rationale shall be
provided. The CWBS shall be developed to a depth (level) and breadth sufficient to accurately describe
the offeror's understanding of the effort required for the US NDC Phase 3 program as reflected in the
SOW. The offeror's proposed CWBS and corresponding dictionary shall be provided as part of the model
contract. The mapping of CLINs to WBS elements shall be completely consistent with that shown in
Section B of the Model Contract.

4.2.5 Statement of Work (SOW)

A SOQO is provided as an attachment to the solicitation. This SOO represents the Government's minimum
objectives for the US NDC Phase 3 program. The offeror shall use the SOO to propose a WBS-structured
performance-based SOW that expands upon these minimum objectives to the extent necessary to
conduct this acquisition. CLINS 0001 through 0006 shall be proposed in accordance with Performance
Based Service Acquisition requirements. The proposed SOW shall define the tasks required for the US
NDC Phase 3 program ensuring all minimum requirements of the Government provided SOO and
preliminary WBS have been addressed. The proposed SOW shall consist of tasking statements. Each
tasking statement shall reference the CDRL items that will be delivered by that task. The proposed SOW
shall not contain informational notes, as the Mission Capability volume provides ample opportunity for
discussion and description of the offeror's approach, and the IMP and IMS provide the mechanisms for
describing specific details of the offeror's approach. The tasking statements in the SOW, elements of the
CWBS, and the IMP and IMS sections shall use a common numbering system, an example of which is
shown in Figure 2. The proposed SOW, when accepted by the Government, shall be put on contract at
the time of award.

4.2.6 Technical Instructions

The proposed SOW shall contain tasking for the contractor to generate page changes to the existing Tls
as specified in the CDRL D0OO1.

4.2.6.1 Verification Support. The proposed SOW shall contain tasking for the contractor to provide
equipment and personnel required to support the Government Tl Verification. This support shall consist of
personnel, e.g. a technical writer and an engineer, to resolve problems during verification, program-
peculiar equipment and supplies, maintenance of Tl configuration, and incorporation of Government
comments.

4.2.7 Applicable Documents

A list of Background Documents has been provided in paragraph 2.0 of the SRD. The offeror shall
provide a list of any offeror, industry, commercial, and tailored Government standards, specifications,
processes, and/or practices selected as compliance documents. The offeror shall also provide a list of all
Government compliance documents intended for use as compliance documents during the course of this
contract. The offeror shall submit a list of these documents, including any tailoring instructions, as an
annex to the proposed SOW (which when accepted by the Government, will be put on contract at award,
see Paragraph 4.2.5). The offeror shall submit the completed proposed compliance documents as a
separately bound document.

4.2.8 Integrated Master Plan (IMP)

The purpose of the IMP is to demonstrate that the US NDC Phase 3 program is structured to minimize
and control risk, to accomplish up-front summary planning and commitment, to provide a basis for
subsequent detailed planning, to instill a balanced design discipline, to measure progress of the US NDC
Phase 3 program life-cycle requirements, and to provide management with in-process verification of
requirements in order to make informed milestone decisions. The proposed IMP, when accepted by the
Government, shall be put on contract at the time of award.
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4.2.8.1 The IMP is an offeror-generated document that captures the core activities and processes
necessary to implement the program. The IMP shall be written as an event-based plan containing
significant accomplishments and accomplishment criteria needed to successfully complete each major
program milestone. IMP milestones shall be event-oriented and represent IPD (encompassing all
functional disciplines) of the CWBS elements. The IMP measures program maturity by marking the
initiation/conclusion of events/milestones, significant accomplishments, and associated completion criteria
that describe the total work effort necessary to acquire a system that meets contract requirements. The
IMP shall contain narratives that provide the Government a planning and management tool for providing
additional insight into the offeror's total work effort and for addressing how the offeror will develop,
implement, and commit to the total contracted effort.

4.2.8.2 The offeror's overall approach shall provide traceability from the system-level requirements (given
in the system-level specification) through the offeror's CWBS and SOW to the IMP and IMS and to the
IPT organization. The IMP shall be a single plan for the entire effort, including associate and/or major
subcontractor activities. There shall be an IMP section/subsection for each of the elements in the offeror's
proposed CWBS, as linked to the SOW. Each section/ subsection of the IMP shall contain Events,
Significant Accomplishments, Accomplishment Criteria, and selected Narratives as called for in the
example SOW. The traceability to IPT organization allocates responsibility and accountability and should
indicate primary and supporting IPTs.

a. Event: An IMP event is a key contractual or programmatic event defined by the Government or
the offeror, which defines progress at a specific point in time. IMP events mark the conclusion/initiation of
intervals of major program activity and serve as decision-oriented measures of program activity related to
the program's maturity associated with continued system development. The offeror is encouraged to
identify incremental reviews and milestones and additional events that best reflect the proposed program
approach. The offeror shall include definitions of each event at the beginning of the IMP. IMP events shall
be properly sequenced and may include demonstration milestones, technical or program reviews and
audits, and other key decision points. For each IMP event, there shall be one or more entry or exit
significant accomplishments (either entry or exit).

b. Significant Accomplishment: Significant accomplishments are interim or final critical efforts that
must be completed prior to entering or exiting an event. Significant accomplishments are organized first
by the CWBS element/product and then by functional area. Entry accomplishments reflect what must be
complete to initiate an event. Exit accomplishments reflect what must be done in order for the event to be
successfully closed and that the US NDC Phase 3 program is ready for the next event. For each
significant accomplishment, there shall be one or more accomplishment criteria. Significant
accomplishments include:

1. A desired result at a specified event that indicates a level of design maturity.
2. A discrete step in a process.
3. A description of interrelationship between different functional disciplines.

The Government is seeking Significant Accomplishments that provide sufficient insight to the process for
achieving objectives of the SOO. The accomplishments shall be sequenced in a manner that ensures a
logical path is maintained throughout the effort and tracks against key events.

c. Accomplishment Criteria: Measurable and useful indicators demonstrating that the required
level of maturity/progress in an associated significant accomplishment has been achieved.
Accomplishment criteria include:

1. Completed work efforts.

2. Activities which confirm the value of the technical parameters.

Internal documents which provide results of in-process verification (successfully completed analysis or
other testing activities).

3. Completion of critical activities required by the offeror's internal program plans/operating instructions.

FA8620-04-R-3405 0002
PAGE 12 OF 26




SCHEDULE OF CHANGES

Accomplishment Criteria shall include the use of Technical Performance Measures (TPMs) and metrics to
track detailed tasking in the IMS. Preferably, the accomplishment criteria should avoid the use of 'percent
completed’, and avoid citing data item report numbers rather than identifying and summarizing results.

d. Narratives: A collection of concise statements, with flow diagrams as necessary, describing the
offeror's key functional/management processes and procedures. The IMP narrative is used to supplement
IMP accomplishments and associated criteria, provide insight into any SOW tasks not described by IMP
accomplishments/criteria, and implement the IPD process. In particular, a narrative should provide
enough information to identify where the accomplishment criteria apply (i.e., "pickoff points") on the
associated process. The narrative describes the minimum essential processes that the offeror will apply
to their products in conformance with Government requirements.

4.2.8.3 The narratives shall complement the significant accomplishment and accomplishment criteria by
indicating where in the particular process the criteria apply. The concise statements, in addition to
describing the offeror's key functional/management processes and procedures, shall describe their
relationship to the IPD process and an overview of the efforts required to implement them. The narrative
shall address only the key elements of implementing or developing a process/procedure (i.e., what the
process/procedure will be and how it will be implemented and tracked), since the narrative will be
included in the contract. The narrative is not the forum for providing supporting information/rationale (i.e.,
why a particular approach has been taken). Each narrative subject area shall be arranged in the following
format: A. Objective, B. Identification of Governing Documentation, and C. Process (if applicable). The
Objective is a brief statement of desired results and is to be traceable to the SOO. The Governing
Documentation lists the Government documents and/or offeror practices or procedures to be used to
achieve the objective. The offeror shall clearly state whether Government documents will be tailored
further and reference in which of the offeror's compliance documentation they will be tailored. The
narrative shall be consistent with applicable technical and management approaches described in the
Mission Capability volume of the proposal.

4.2.8.4 IMP Considerations

The offeror shall include specific areas that may be of Government interest, with narratives, in the IMP
Specialty Engineering Disciplines (e.g., Reliability & Maintainability (R&M), System Safety, Human
Engineering, etc.). Integrated Logistics Support, including but not limited to training, technical instruction
publications, and non-developmental item/commercial off the shelf (NDI/COTS) utilization and support.
Transition Planning.

Configuration Management Planning and Transition Configuration Management Planning.

Software development plan that identifies:

Integration between systems engineering processes and software development processes.

Assurance of software quality.

Developmental Test & Evaluation (DT&E) and Operational Test & Evaluation (OT&E) planning, including
completion of the Verification Cross Reference Matrix and participation in DT&E/IOT&E.Internal and
external interface and external interface implementation, control planning, and support for other AFSCN
contractors, as necessary.

Development change control planning.

A plan for phase-in from predecessor to US NDC Phase 3 program.

Planning for reduction of life cycle costs.

Additionally, the offeror shall consider the following when preparing the IMP:

Failure and Deficiency Reporting, Analysis, and Corrective Action.

Government-Furnished Property Utilization.

System Security Engineering Management Planning.

System Safety/Health Risk Engineering, Environmental and Hazardous Materials Management, and
Hazard Status Reporting.

Quality program planning.

Planning for handling deviations and waivers.

Planning for information data exchange with Government.

Planning for subcontractor and associate contractor relationships.
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4.2.9 Integrated Master Schedule (IMS)

The intent of this section is to obtain a functionally integrated understanding of the proposal with clear
tracks between the technical, cost, schedule, management, etc., in a way that provides the Government
confidence that the program is structured to be executable for the resources indicated. The IMS is a
detailed task and timing of the work effort in the IMP and is used as the primary tracking tool for technical
and schedule status. For evaluation purposes, the IMS should include not more than 200 entries or
activities.

429.1

The IMS is an integrated and networked multi-layered schedule of program/project tasks. The IMS
identifies all IMP events, accomplishment, and criteria and the expected dates of each. These dates are
based on the calendar dates provided as the starting point and the logical flow of dates provided by
calculating the addition of duration of all tasks using typical schedule networking tools. The IMS tasks will
be directly traceable to the WBS, IMP, SOW, and CLINSs.

429.2

The offeror shall provide a top-level IMS as part of the proposal submittal. The more detailed levels of the
IMS, as well as updates, will be submitted after contract award as a CDRL deliverable. The IMS is
intended as a tool for day-to-day tracking of the program/project that rolls up to increasingly higher
summary levels. All tasks/activities in the IMS should be logically linked together showing
predecessor/successor relationships. The activities and tasks will be sufficient to account for the entire
program under contract. Key elements of the IMS include:

(a) Milestone/Event - A specific definable accomplishment in the program/project network, recognizable at
a particular point in time.

(b) Activity or Task - A time consuming element, e.g., work in progress between interdependent events,
represented in an activity box. Activities are numbered and are contained within an activity box. The left
side represents the beginning of the activity, and the right side is the completion of the activity.

(c) Duration - The length of time estimated to accomplish an activity (disregarding the "calendar impact").
Rationale should also be provided supporting the derivation of the durations including ground rules and
assumptions (e.g., historical data, experience on similar efforts, vendor schedules, number of work days
per week, number of shifts, company holidays). In addition, the offeror shall provide a supporting narrative
for the network diagram that explains the basis for the estimated durations of those activities on the
critical path(s) and for activities designated as high risk. Any unusual aspects of the proposed approach
to the program shall also be described.

(d) Constraint - A line that defines how two activities or events are logically linked.

Finish-to-Start (FS) - An activity must finish before another can start. The offeror shall provide a brief
narrative for all activities that do not have FS relationships and how the respective relationship was
determined and the lead or lag estimated.

Start-to-Start (SS) - An activity depends on the start of another activity.

Finish-to-Finish (FF) - One activity cannot finish until another activity finishes.

Start-to-Finish (SF) - An activity cannot finish until another activity starts.

(e) Total Slack or Float - Extra time available on an activity before it will impact another activity on the
critical path.

(f) Free Slack or Float - Extra time available on an activity before it will impact an activity on another
successor activity.
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(g) Lead - The amount of time of the overlap between where a successor task begins and a predecessor
task completes.

(h) Lag - The amount of time between the end of a predecessor task and the beginning of a successor
task.

(i) Critical Path - A sequence of activities in the network that has the longest total duration through the
program/project. Activities along the critical path have zero or negative slack/float. It should be easily
distinguished on the report formats.

(j) Target Start (TS) - Date when an activity should start.

(k) Target Complete (TC) - Date when an activity should finish.
() Actual Start (AS) - Actual start date of an activity.

(m) Actual Finish (AF) - Actual finish date of an activity.

(n) Early Start (ES) - The earliest date an activity can start.

(o) Early Finish (EF) - The earliest date an activity can end.

(p) Late Start (LS) - The latest date an activity can start without delaying the program/project target
completion date.

(q) Late Finish (LF) - The latest finish date an activity can have without affecting the program/project
target completion date.

(r) Gantt Chart - A graphical display of program activities and key milestones that depict work activities in
an integrated fashion. Represent activities by bars showing the length of time for each activity.

5.0 Instructions for Preparation of Volume IIl - Cost/Price Volume
5.1 Introduction
5.1.1 Cost Information Requirements and Cost Credibility

These instructions are to assist the offeror in developing and presenting the information required to
support the cost proposal. Proper presentation and adequate supporting documentation shall ensure that
the cost/price proposal is fairly evaluated and that the government is able to understand all assumptions
concerning the costs presented in the proposal. The burden of proof for cost credibility rests with the
offeror; therefore, you are cautioned to submit cost information that is fully responsive to Federal
Acquisition Regulation (FAR) requirements. The Cost to the Government Panel (also known as the Cost
Panel) will evaluate the offeror's cost proposal relative to the criteria of realism and reasonableness, as
well as analyze and understand the proposal so comparisons can be made between the offeror's funding
requirements and the Government approved funds programmed for the effort.

5.1.2 Estimating Techniques, Tools, Methods, and Documentation

When responding to the Cost Volume requirements in the RFP, the offeror and its associated
subcontractors may use any generally accepted estimating techniques, including contemporary
estimating methods such as Cost- to-Cost and Cost to Non-Cost Estimating Relationships (CER's);
commercially available parametric cost models; in-house developed parametric models; etc. to develop its
estimates. Refer to the Defense Contract Audit Agency (DCAA) Contract Audit Manual (CAM), Chapter
9-1000, Section 10 "Review of Parametric Cost Estimates” for guidelines.
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The offeror shall model their cost proposal via the use of Excel 97 in support of their cost proposal.
The Excel soft copy provided by the offeror must be a working model of the cost proposal that is based on
the offeror's various estimating methodologies used in the proposal. For example, if hours were moved
among fiscal years, the Excel model would automatically recalculate the fiscal year funding required. As
a further example, if labor rates were changed, the Excel model would automatically recalculate the new
fiscal year funding requirements. The Excel Model CD-ROM or disk(s) shall be compatible with Microsoft
Excel 97 software format. Offerors are required to submit electronic files using Excel with adequate
documentation to support the Basis of Estimate as described in Section 3.4, Chapter 2. For an example
of documentation to support an estimate using Excel, see Attachment A.

5.2.0 General Instructions and Ground Rules
5.2.1 General Instructions
Cost/Price means Cost to the Government.

Proposals should be based on government fiscal year, which begins on 1 October and ends on 30
September.

Proposals shall be in Then Year (TY) Dollars. TY Dollars are dollars that have been escalated into the
time period of the performance of the contract. They are sometimes referred to as "escalated dollars," or
"inflated dollars."

All costs are to be displayed by WBS and CLIN.
Dollars shall be displayed in the same units (millions, thousands, and so on) for each program phase.

The cost volume shall be prefaced by a table of contents and shall specify, by page number, where each
cost format and each piece of narrative data is located.

Each page of cost information shall contain subtotals at logical breaks and totals as appropriate.

Costs/prices shall be specifically identified either as System Design and Development (SDD) or
Operations and Support.

Each cost form or format must clearly indicate, whenever applicable:

- Whether costs are for Systems Development and Demonstration (SDD) or Operations Sustainment
- Appropriate WBS/CLIN numbers

- Units for dollars or labor hours (e.g., millions, thousands, whole numbers)

- Applicable quantity information

- Whether the costs are contract or Budgetary (i.e., not a part of the instant contract or options)

- Whether the costs are Recurring or Non-recurring

Escalation of rates: Identify the escalation rates (SDD) used for materials, equipment, subcontracts,
direct labor and indirect expenses. Describe the bases of the escalation rates and explain why they
should be considered reasonable and realistic.

5.2.2 Ground Rules

- Certified cost/pricing data is not required from the offerors.

- Development Costs. Development costs shall be incrementally funded, and when displayed by FY, will
include the Government's termination liability (contractor expenditures plus non-cancelable commitments)
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for each fiscal year at WBS Level One (at the total program line). The termination liability shall be
displayed as a "Non-Add" row in the Excel format.

5.3 Preparation and Requirements for the Cost/Price Information

All cost information shall be submitted as a separate volume. This volume shall be divided into chapters
as shown in paragraphs 5.3.1 and 5.3.2.

5.3.1 Person-loading/Material Summary and Bases of Estimate

As a separate attachment to the cost/price volume, submit a summary of the total proposed hourly
requirements by CWBS element. These hourly requirements are to include the bidders hours,
subcontractor(s) and inter-divisional transfer(s) hours broken out by applicable labor categories. Also
include the basis of estimate sheets supporting the proposed hours, materiel, and other direct costs in
this attachment.

5.3.2 Accounting System
Indicate whether you have Government approval of your accounting system and if so, provide evidence of
such approval. Also identify any deviations from your standard procedures in preparing this proposal.

5.3.3 Cost Volume Contents

Chapter 1 - General Information. Table of contents, index, summary, changes in estimating or accounting
practices, RFP exceptions and or deviations.

Chapter 2 - Cost Estimate Formats and Basis of Estimate Documentation. Excel Spreadsheets,
WBS/CLIN/SOW Matrix, Software Parametric Forms, and accompanying narrative with supporting data,
which explains how the proposed cost estimates were developed, (i.e., Basis of Estimates) for R&D and
Operations Sustainment.

Chapter 3 - Other Information. The offeror shall include any other cost/price relevant to the proposal
information. An example of other information could be Government Furnished Property (GFP)(to include
Equipment, Facilities, Software, Information, Material, or any other government owned commaodity).
Information relating to GFP shall include a complete priced list and appropriate authorization letters (to
include specific need dates) for use of GFP.

5.3.4 Information Requirements and Instructions for the Cost Volume.

Chapter 1 General Information

- Table of Contents. The table of contents shall identify the paragraph and page
numbers of the contents of the volume.

- Changes in Estimating or Accounting Practices. When the proposal is submitted, any changes during
the last three years in the offeror's estimating or accounting practices that impact the proposal's historical
data or basic assumptions must be described and fully explained in writing. The offeror shall also submit
any changes to his accounting system that are planned or which are required to comply with
requirements for the acquisition phase. As part of the source selection evaluation, the government may
conduct a Pre-Award Survey (PAS)at the offeror's facility. This survey will address the offeror's financial
capability to perform the subject contract and the adequacy of the offerors cost accounting system to
accumulate and bill costs incurred for the subject contract.
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- RFP Exceptions and/or Deviations. The offeror shall comply to the maximum extent with the intent of
the cost instructions in supplying information that is current, timely, and in full support of the proposal.
Exceptions or deviations to the solicitation requirements must be fully documented and explained. The
instructions for preparation of the content of the Cost Volume shall not take precedence over
requirements of other clauses of the contract, Public Law, or the Federal Acquisition Regulations.

- Estimating System. Provide a summary description of your standard estimating system or methods
used to price each CWBS cost element. Also, identify any deviations from your standard estimating
procedures in preparing this proposal.

Chapter 2 - Cost Estimate Formats and Basis of Estimate

- WBS Information. Per paragraph 4.2.4 of Sec L, the offeror shall develop a product oriented Work
Breakdown Structure (WBS). It is desirable that it be based on MIL-HDBK-881. As a minimum, the WBS
must include all elements identified in the Work Breakdown Structure (WBS)/Contract Line Item Number
(CLIN)/Statement Of Work (SOW) Matrix at Attachment B. If the offeror does not follow MIL-HDBK-881 in
developing their WBS, the offeror shall provide a written description of the WBS elements. The offeror
shall complete the WBS/CLIN/SOW Matrix by fiscal year for each WBS element identified in the sample
matrix at Attachment B.

- Cost Summary by Cost Elements. The offeror shall provide a cost summary by major cost
elements by CLIN. The offeror shall use FAR Table 15-2 as the prescribed format. The cost summary
must include but is not limited to the following categories:

- Prime Hours

- Inter-Divisional Hours

- Subcontractor Hours

0 Total Hours

- Direct Labor

- Overhead

- Material

- Subcontracts

Interdivisional

Other Direct Costs

Subtotal

G&A

Estimated Cost

Facilities Capital Cost of Money

Fee/Profit

Total

O 'O vt

o

- Ground rules and assumptions. Identify all ground rules and assumptions used in developing your cost
proposal.

- Where cost estimates are based upon past experience, identify the past experience, explain how the
past experience relates to the current effort and how cost data available from the past experience was
adapted to the current effort.

- - If labor hours have been estimated based upon other than past experience, provide detail
rationale on how they have been estimated. If a Cost Estimating Relationship (CER) was accomplished,
provide the CER along with the CER source, inputs used, and justification for inputs used in the CER.

- - Where cost estimates are based upon learning and/or improvement curve applications, identify
the specific area subject to learning, the curve hypotheses (unit or cumulative) and the slope of the curve
as a percent. Also identify the data used to develop the slope and explain how this data relates to the
current effort and how entry onto the learning curve was attained (i.e., how the first unit cost was derived).
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If labor hours have been estimated based upon other than past experience, provide detailed rationale on
how they have been estimated. If your normal estimating system uses an enterprise-wide average for
proposal purposes, so state.

- -Provide a list of all subcontracts proposed on this effort. This list shall include the name of the
subcontractor, type of contract, dollar value and basis of estimate (e.g., ROM, engineering estimate, or
firm quote).

- - Explain any crosschecks or "tests of reasonableness" performed to substantiate the primary
estimating methodology (or contractor estimate). Cite the source of the data (e.g., name and date of
study, and name and parameters of cost model or CER).

- Software Parametric Data. A Software Parametric Data Sheet shall be submitted for each proposed
spiral by Computer Software Configuration Item (CSCI), including subcontracted software. In addition,
the offeror shall provide key software parameters as shown in Attachment D for all software purchased,
developed or modified for laboratory use, if the cost of such software will be charged to this contract.

- Basis of Estimate. The offeror shall submit detailed data supporting the estimates. The detailed data
shall completely describe the philosophy and methodology used in developing the estimates together with
appropriate references to any historical supporting cost data. Where historical data does not support the
proposed prices, a detailed explanation of why the current estimate varies from such data shall be
required. All supporting data describing the basis of estimate shall be submitted in the Excel
documentation format (See Attachment A).

Chapter 3 - Other Information:

- Wrap Rates. The offeror shall construct functional wrap rates in TY$ using the format that follows.
These wrap rates are to include Direct Labor, Overhead, Other Costs, G&A, Facilities Capital Cost of
Money (FCCM), and Profit/Fee. The Other Costs are, by definition, only those elements that have a
direct cause and effect relationship to the direct labor base for that function (i.e., Engineering,
Manufacturing, Tooling, Quality Assurance, and Other). Please identify what elements are included in
these Other Costs. Also, for any additional other elements of cost, which do not have a direct cause and
effect relationship but must be recognized to reach the bottom line, (labor or material), provide Wrap add-
on Rates that will load these elements through the cost line. The offeror shall address the basis of wrap
rates, i.e., Forward Pricing Rate Proposal, Forward Pricing Rate Agreements, new competitive rate
structure, etc. The offeror shall ensure all rates are calculated in accordance with applicable Cost
Accounting Standards.

WRAP RATE FORM
FUNCTIONAL CATEGORY: (EXAMPLE - ENGINEERING)

FY FY FY FY FY
DIRECT LABOR
OVERHEAD
APPLICABLE OTHER COSTS
GENERAL & ADMIN
FCCOM
PROFIT/FEE

TOTAL WRAP RATE
NOTE 1: Wrap rates are to be developed in Then Year (TY) dollars.

NOTE 2: FCCOM and PROFIT/FEE are not multiplicative, i.e., Profit cannot be included in FCCOM
calculation base, and FCCOM cannot be included in Profit/Fee calculation base.
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- Cost Contract Parameters. The offeror shall fully address all proposed target costs and award fees
(combined if applicable) for the proposed program effort and depict graphically.

- Government Furnished Equipment/Facilities/Information/Material/Property (GFE/F/I/M/P). The offeror
shall list and provide all current market value costs/prices for any required GFE/F/I/M/P. This list shall
address need dates of any and all proposed modifications. If a GFE/F/I/M/P list is already provided in
another part of the proposal/contract, provide a reference to it here.

- Limitation of Government Obligation (LOGO). IAW FAR 1.602-2, the Contracting Officer (CO) shall
ensure that for the initial contract award, sufficient funds are available for obligation. To ensure
executability of the initial contract, the LOGO profile for this contracted effort is disclosed as follows:

Fundingtype FYO04 FYO5 FYO06 FYO7 FYO08 FYO09 Total
3400 (O&M) 02M 20M 20M 20M 20M 20M 10.5M (CLINS 0001-0006)
3600 (R&D) 05M 25M 25M 25M 25M 25M 13.0M (CLINS 0007-0011)

- Government Termination Liability Profile. The offeror shall provide an estimate of the Government's
total termination liability costs for development funded effort for each FY, from the start of the
development effort to the end of the contract (production is fully funded). Total termination liability is
defined as expenditures plus non-cancelable commitments and shall reflect expected expenditures by FY
over the life of the program, tracking to proposed target costs and closing with a zero balance at the
projected end of the program.

Subcontractor Information. The offeror shall provide proposals for all subcontracts over $10 Million or
10% of the contracted effort, whichever is less. In addition, for each cost type subcontract which equates
to 20% or greater of the overall contract value, the same level of cost information detail is required as the
prime contractor as was described in the previous chapters. Directions from the prior chapters should be
used in preparing the subcontractor information in your response for those subcontracts with a 20% or
greater total contract value. The offeror shall also provide any adjustments taken to the subcontract
proposed values and the rationale for those adjustments. Finally, the offeror shall provide his analysis for
any subcontractor's proposal valued at $550 Thousand or greater.

- Subcontractor Information. If proposed costs have been decreased due to management reductions, the
offeror shall provide a cost element summary and complete rationale containing the following: a complete
description of the initiative, the maturity of the initiative, other programs on which the initiative has been
implemented, and quantitative results.

- Commonality with Other Programs. Any cost reductions made in the proposal that are attributed to
commonality with other programs, company-funded efforts, or capitalization of equipment must be
supported with the following:

(1) Commonality - Identify the specific program(s) and why it is applicable. - Address the cost
allowability and allocability of this action per FAR and your CAS disclosure statement.

(2) Company Funded Efforts - Identify the specific efforts, the planned start and end dates, the
applicability to the current solicitation, the source of company funding and how you plan to account for or
allocate these costs in accordance with generally accepted accounting principles, and your CAS
Disclosure Statement, if applicable.

(3) Capital Equipment - Identify the specific item(s) capitalized and what other applications exist for the
equipment, provide corporate approvals for each action, address the cost allowability and allocability of
the action per the FAR and your CAS disclosure statement.

FA8620-04-R-3405 0002
PAGE 20 OF 26




SCHEDULE OF CHANGES

6.0 Instructions for Preparation of Volume IV - Contract Documentation

6.1 Model Contract/Representations and Certifications

This volume provides information to the Government to use to prepare the contract document and
supporting file. The offeror's proposal shall include a signed copy of the Model Contract consisting of
Sections A through K. This includes:

6.1.1 Section A - Solicitation/Contract Form

Complete blocks 12, 14, 15, 16, 17, and 18 of the Standard Form (SF) 33. Signature by the offeror on the
SF33 constitutes an offer that the Government may accept. The "original” copy shall be clearly marked,
be under separate cover, and shall be provided without any punched holes.

6.1.2 Section B - Supplies or Services and Prices/Costs

Provide proposed unit price and total item amount for CLIN 0001. Provide proposed unit price, total item
amount and proposed period of performance for CLIN 0007. CLIN 0012, Data, will be: Not Separately
Priced (NSP). Complete clause B038, Contract Type: Cost-Plus-Award-Fee, paragraphs (a), (b), and (c).

6.1.3 Section F - Deliveries or Performance
Provide proposed delivery schedule set forth by CLIN.

6.1.4 Section G - Contract Administration Data
Complete the information required by all full text contract clauses.

6.1.5 Section H - Special Contract Requirements
Complete clause H001,0Options, Paragraphs A and B.

Complete clause H040, Associate Contractor Agreements, paragraph (h).

6.1.6 Section | - Contract Clauses

6.1.7 Section K - Representations, Certifications, and Other Statements of Offerors
Complete the representations, certifications, acknowledgments, and statements.

6.2 Exceptions to Terms and Conditions

Exceptions taken to terms and conditions of the model contract, to any of its attachments, or to other
parts of the solicitation shall be identified. Specifically relate each exception to each paragraph and/or
specific part of the solicitation to which the exception is taken. Provide rationale in support of the
exception and fully explain its impact, if any, on the performance, schedule, cost, and specific
requirements of the solicitation. Provide this information in the format and content of Table 6.2. Failure to
comply with the terms and conditions of the solicitation may result in the offeror being removed from
consideration for award.

Table 6.2 - Solicitation Exceptions
SOLICITATION Document: SOO, SOW, Spec, Model Contract, ITO, etc.

Paragraph/Page: Applicable Page and Paragraph Numbers

Requirement/ Portion: ldentify the requirement or portion to which exception is taken

Rationale: Justify why the requirement will not be met

6.3 Other Information Required
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6.3.1 Authorized Offeror Personnel

6.3.1.1 Provide the name, title, and telephone number of the company/division point of contact regarding
decisions made with respect to the proposal and who can obligate the company contractually. Also,
identify those individuals authorized to negotiate with the Government.

6.3.1.2 The Source Selection Authority may elect to contact the selected and non-selected offerors in
order to notify them of the award decision. Therefore, provide the name, title, and telephone number of
the offeror's Chief Executive Officer, President, Division President, and/or Vice President, etc., who
should be contacted (if such contact is made).

6.3.2 Government Offices

Provide the mailing address, telephone numbers, fax numbers, e-mail address, and facility codes for the
cognizant Contract Administration Office, DCAA, and Government Paying Office. Also, provide the name,
telephone number, fax number, and e-mail address for the ACO.

6.3.3 Company/Division Address, Identifying Codes, and Applicable Designations

Provide company/division's street address, county, and facility code, CAGE code, DUNS code, size of
business (large or small), and labor surplus area designation. Provide the same information if the work for
this contract will be performed at any other location(s). List all locations where work is to be performed
and indicate whether such facility is a division, affiliate, or subcontractor; also list the percentage of work
to be performed at each location.

6.3.4 Attachments to the Model Contract
The offeror shall provide the following as attachments to the completed model contract:

6.3.4.1 Subcontracting Plan

Provide a Subcontracting Plan in accordance with FAR 19.702, Statutory Requirements, and 19.704,
Subcontracting Plan Requirements, as supplemented by DFARS 219.704, Subcontracting Plan
Requirements. NOTE: The plan must be approved by the Contracting Officer before contract award.

6.3.4.2 Participation of Small Disadvantaged Businesses (SDB)

IAW the requirements of FAR provision 52.219-24, Small Disadvantaged Business Participation Program-
Targets, the offeror must provide targets, expressed as dollars and percentages of total contract value,
for SDB participation in any of the Standard Industrial Classification Code (SIC) Major Groups as
determined by the Department of Commerce. The authorized SIC Major Groups are 10, 12 - 17,22 - 31
34,36 -42, 44, 46 - 65, 67, 70, 73, 75, 76, 80, 82, 87, and 89. These SIC Major Groups are also posted
at http://www.arnet.gov/Reference/sdbadjustments.htm. The targets may provide for participation by a
prime contractor, joint venture partner, teaming arrangement member, or subcontractor; however, the
targets for subcontractors must be listed separately.

6.3.4.3 Participation of Small Businesses (SB), Historically Black Colleges and Universities, or Minority
Institutions (HBCU/MI)

If the offeror is other than a small business, the offeror shall submit a Small Business Subcontracting Plan
IAW FAR clause 52.219-9, Small Business Subcontracting Plan, that also identifies and specifies the
extent of the offeror's commitment to the participation of small businesses (SB), historically black colleges
or universities (HBCU) and minority institutions (MI), whether as joint venture members, teaming
arrangement partners, or subcontractors. If applicable, submit a copy of the offeror's approved Master
Plan. If the offeror has negotiated a comprehensive subcontracting plan pursuant to DFARS 219.702,
Statutory Requirements, the offeror must submit the information that identifies and specifies the extent of
its commitment to the participation of SB, HBCU and MI.

6.3.4.4 Make or Buy
Include a Make or Buy Plan IAW FAR 15.407-2, Make-or-Buy Programs.

6.3.4.5 Government Furnished Property (GFP) and/or Base Support Requirements
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The Government plans to provide the GFP and Base Support items listed in the attachment of the
solicitation entitled Government Furnished Propery (GFP). If the offeror requires the use of Government
furnished items other than those specified, the offeror shall provide a listing to include quantity, federal
stock number, nomenclature, date needed and duration of availability, rental value per FAR 45.1,
General, and 45.2, Competitive Advantage, reason for need, and cross reference to cost/price volume
paragraphs which pertain to GFP and/or Base Support. The offeror shall also provide the written
authorization for use from the cognizant ACO. The offeror shall supply this information in the format
shown in Table 6.3.4.5

Table 6.3.4.5 - Required Information for Using GFP/Base Support (with example)
Quantity :2EA

Federal Stock #: FS156-09-234

Nomen-clature: ACG-1372 Time Counter

Duration of Need: 1 Oct 93 - 30 Dec 94

Rental Value: $1,000

Reason for Need: Needed to calibrate our 5 mhz/1pps SATCOM simulator offset
Cross Ref. to Cost Prop: Volume 111-23 - 27

6.3.4.6 Associate Contractor Agreements
At a minimum, the offeror shall provide a copy of an Associate Contractor Agreement or provide a letter of
intent to enter into an Associate Contractor Agreement with:

ENSCO
445 Pineda Court
Melbourne, FL 32940

Quantum Technology Services, Inc (QTSI)
1980 North Atlantic Ave. Suite 707
Cocoa Beach, FL 32931

The offeror shall provide a copy of Associate Contractor Agreements and/or letters of intent with any
potential Associate Contractor.

6.3.4.7 Required Attachments
Provide other attachments, e.g., SOW, SS, CWBS, IMP, IMS, completed CDRL, etc.

7.0 Instructions for Preparation of Volume V - Relevant Past and Present Performance

7.1 General

Each offeror shall submit a past and present performance volume containing past performance
information IAW the format contained below. This information is required for the offeror and all
subcontractors, teaming partners, and/or joint venture partners proposing to perform 10% or more of the
proposed effort based on the total proposed cost or to perform aspects of the effort the offeror considers
critical to overall successful performance. Offerors are cautioned that the Government will use data
provided by each offeror in this volume and data obtained from other sources in the evaluation of past
and present performance. The offeror shall submit, along with the information required in this paragraph,
a consent letter, executed by each subcontractor, teaming partner, and/or joint venture partner,
authorizing release of adverse past performance information to the offeror so the offeror can respond to
such information. For each identified effort for a commercial customer, the offeror shall also submit a
client authorization letter authorizing release to the Government of requested information on the offeror's
performance.

7.2 Early Proposal Information

The offeror is requested to submit the information shown below for each relevant contract 15 days prior to
the date set for receipt of proposals. Failure to submit early proposal information will not result in offeror
disqualification.

FA8620-04-R-3405 0002
PAGE 23 OF 26




SCHEDULE OF CHANGES

7.3 Relevant Contracts

IAW L-106, submit past performance information on up to ten prime/subcontractor contracts the offeror
considers most relevant in demonstrating the ability to perform the proposed effort. Include rationale
supporting the relevance assertion. Note that the Government will not consider performance on a newly
awarded contract without a performance history or on an effort that concluded more than three years prior
to this source selection.

7.3.1 Specific Content

Explain what aspects of the contracts are deemed relevant to the proposed effort and to what aspects of
the proposed effort they relate. This may include a discussion of efforts accomplished by the offeror to
resolve problems encountered on prior contracts as well as part efforts to identify and manage program
risk. Merely having problems does not automatically equate to a little or no confidence rating, since the
problems encountered may have been on a more complex program, or the offeror may have
subsequently demonstrated the ability to overcome the problems encountered. Clearly demonstrate
management actions employed in overcoming problems and the effects of those actions, in terms of
improvements achieved or problems rectified. For example, submittal of quality performance indicators or
other management indicators that clearly support that an offeror has overcome past problems is required.
Categorize the relevance information into the specific Mission Capability subfactors that will be used to
evaluate the proposal.

7.3.2 Organizational Structure Change History

Many companies have acquired, been acquired by, or otherwise merged with other companies, and/or
reorganized their divisions, business groups, subsidiary companies, etc., In many cases, these changes
have taken place during the time of performance of relevant past or present efforts or between conclusion
of recent past efforts and this source selection. As a result, it is sometimes difficult to determine what past
performance is relevant to this acquisition. To facilitate this relevancy determination, include in this
proposal volume a "roadmap” describing all such changes in the organization of the company. As part of
this explanation, show how these changes impact the relevance of any efforts identified for past
performance evalution/performance confidence assessment. Since the Government intends to consider
present and past performance information provided by other sources as well as that provided by the
offeror, the "roadmap” should be both specifically applicable to the efforts identified and general enough
to apply to efforts on which the Government receives information from other sources.

7.4 Past Performance Information Format

Provide the information requested below in this format for each contract/program being described.
Provide frank, concise comments regarding performance on the contracts identified. Provide a separate,
completed form for each contract/program submitted. Limit the number of past efforts and the length of
each submission to the limitations set forth in Table 2.3 above.

A. Offeror Name (Company Division):

CAGE Code:

DUNS Number:
NOTE: If the company or division performing this effort is different than the offeror or the relevance of this
effort to the instant acquisition is impacted by any company/corporate organizational change, note those
changes. Refer to the organizational structure change history (see paragraph 7.3.2 above) provided as
part of the past performance volume.

B. Program Title:

C. Contract Specifics:

Contracting Agency or Customer:

Contract Number:

Contract Type:

Period of Performance:

Original Contract $ Value (Do not include unexercised options):

agrwihpE
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6. Current Contract $ Value (Do not include unexercised options):
7. If the Amounts for #5 and #6 are Different, Provide a Brief Description of the Reason:

D. Brief Description of Effort as Prime or Subcontractor:
NOTE: Indicate whether effort was development and/or production or other acquisition type/phase.
Highlight portions considered most relevant to current acquisition.

E. Completion Date:

Original Date:

Current Schedule:

Estimate at Completion:
How Many Times Changed:
Primary Causes of Change:

agrwbdpE

F. Primary Customer Points of Contact:

NOTE: For Government contracts, provide current information about all three individuals. For commercial
contracts, provide points of contact fulfilling these same roles.

1. Program Manager:

Name:

Office:

Address:

Telephone:

E-mail Address:

2. Contracting Officer:
Name:

Office:

Address:

Telephone:

E-mail Address:

3. Administrative Contracting Officer:
Name:

Office:

Address:

Telephone:

E-mail Address:

G. Address any technical (or other area) features about this contract/program considered unique.

H. For each of the applicable subfactors under the Mission Capability factor set forth in Section M,
Evaluation Factors for Award, illustrate how the experience on this program applies to that subfactor.
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I. Specify, by name, any key individual(s) who participated in this program and are proposed to support
this instant acquisition. Also, indicate his/her contractual roles for both acquisitions.

J. Include relevant information concerning compliance with FAR clause 52.219-8, Utilization of Small
Business Concerns, on the contract being submitted.

K. Identify whether a subcontracting plan was required by the contract being submitted. If one was
required, identify, in percentage terms, the planned versus achieved goals during contract performance. If
goals were not met, provide explanation for not meeting the goals.

L. Describe the nature or portion of the work on the proposed effort to be performed by the business
entity being reported here. Also, estimate the percentage of the total proposed effort to be performed by
this entity and whether this entity will be performing as the prime, subcontractor, or a corporate division
related to the prime (define relationship).

<end of clause>
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